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K0028250 NON-SELECT HERBICIDE ACRE 19.000

K1005884 TREE TRK PRED PROTECT EACH 1,800.000

X0323335 TREE SHELTER REPLACE EACH 500.000

X0329841 TREE SHELTER REPAIR EACH 500.000

X0329842 TREE SHELT STAKE REPL EACH 500.000

25000750 MOWING ACRE 120.000

67100100 MOBILIZATION L SUM 1.000
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STATE OF ILLINOIS
______________________

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of: FAP Route 585, Section D-2 Wetland Maintenance 2004, Henry County,
Contact 64967, and in case of conflict with any part or parts of said Specifications, the said
Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

Joslin Wetland is located at the southeast corner of Illinois Route 92 and the Rock River Bridge.

DESCRIPTION OF PROJECT

Mowing, herbicide spraying, tree shelter, and trunk wrap repairs to existing wetland trees.

TRAFFIC CONTROL PLAN

Effective January 14, 1999

Traffic Control shall be according to the applicable sections of the Standard Specifications for
Road and Bridge Construction, the applicable guidelines contained in the National Manual on
Uniform Traffic Control Devices for Streets and Highways, Illinois Supplement to the National
Manual on Uniform Traffic Control Devices, these special provisions, and any special details
and Highway Standards contained herein and in the plans.

The work on this project will not encroach on highway right-of-way.  No traffic control shall be
required.
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MOWING

This work shall consist of providing the necessary personnel and equipment to mechanically
mow vegetation around the twelve (12) acres of existing trees.  This acreage excludes three
1-acre strips on the site as designated by the Engineer that are not to be mowed in order to
establish natural vegetation.  The area shall be mowed to a height of four (4) inches or less.
Mowing shall begin when the vegetation is actively growing and reaches a height between
eighteen (18) and twenty four (24) inches.  The Contractor shall be notified ten (10) working
days prior to starting work.  It is anticipated that eleven (11) mowings shall be required.  The
following anticipated mowing schedule will be dependent on the weather and direction of the
Engineer:

May, June, July, August, 2004 – 2 mowings each month.
September, 2004 – 1 mowing
October, 2004 – 1 mowing

Method of Measurement
The mowing shall be measured in acres for mechanically mowing existing vegetation.

Basis of Payment
The mowing shall be paid for at the contract unit price per Acre for MOWING.

HERBICIDE

This work shall consist of providing the necessary personnel and equipment to apply a non-
residual, nonselective, herbicide (glyphosate) with an active ingredient of 53.8% (such as
Rodeo) at the rate of two (2) quarts of herbicide and two (2) quarts of a nonionic surfactant with
an active ingredient of at least 50% with 100 gallons of water per acre.

The planted rows will be sprayed six (6) feet wide.

May, 2004 – 1 spray application
August, 2004 – 1 spray application
September, 2004 – 1 spray application

Method of Measurement
The non-selective herbicide application shall be measured in acres for furnishing and applying
the non-selective herbicide.

Basis of Payment
The non-selective herbicide application shall be paid for at the contract unit price per Acre for
NON-SELECTIVE HERBICIDE APPLICATION.



FAP Route 585
Section D-2 Wetland Maintenance 2004

Henry County

3

TREE SHELTER REPAIR

This work shall consist of providing the necessary personnel and equipment to reinstall the
existing four (4) foot polypropylene tree shelters that have been washed away from the trees
due to flooding or are leaning due to windy conditions.  The shelters shall be seated
approximately one (1) inch below the ground surface.  The Contractor shall not be required to
provide new shelters.  It is anticipated that approximately 500 tree shelters will need to be
reinstalled on live trees only.  The following schedule will be dependent upon the weather:

April, 2004 – reinstall tree shelters as needed not to exceed 500 unless authorized in writing by
the Engineer.

Method of Measurement
The tree shelter repair shall be measured for each shelter that is reinstalled.

Basis of Payment
The tree shelter repair shall be paid for at the contract unit price per Each for TREE SHELTER
REPAIR.

TREE SHELTER STAKE REPLACEMENT

This work shall consist of providing the necessary personnel and equipment to replace
damaged tree shelter stakes.  It is anticipated that approximately 500 stakes will have to be
replaced.  The replacement stakes shall be 3 feet long, 1" x 1" square, and pencil pointed for
easy driving.  They shall be kiln dried, furniture-grade heartwood white oak.  The nylon ratchet-
locking ties shall be provided by the Contractor.  The following schedule will be dependent upon
the weather:

May, 2004 – replace damaged tree stakes as needed not to exceed 500 unless authorized in
writing by the Engineer.

Method of Measurement
The tree shelter repair shall be measured for each shelter that is reinstalled.

Basis of Payment
The tree shelter repair shall be paid for at the contract unit price per Each for TREE SHELTER
REPAIR.
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TREE SHELTER REPLACEMENT

This work shall consist of providing the necessary personnel and equipment to replace
damaged or missing tree shelters.  It is anticipated that approximately 500 tree shelters will
have to be replaced throughout the seedling sites.  the following schedule will be dependent
upon the weather:

May, 2004 – Replace damaged or missing tree shelters as needed not to exceed 500 unless
authorized in writing by the Engineer.

Tree Shelters.  Tree shelters and stakes shall be a product manufactured specifically for the
intended purpose of tree protection.  Tree shelters shall be at least four feet in length and
constructed from a translucent copolymer polypropylene material not greater than 7 mils in
thickness and capable of withstanding photodegradation for five years in environmental and
climatic conditions similar to those in the locality of the project.  Shelters shall be cylindrical and
at least 3 inches in diameter.  (Tree shelters manufactured by Treessentials Company,
Riverview Station, Box 7097, St. Paul, MN  55107 are an example of a product meeting these
specifications.)

Method of Measurement
The tree shelter replacement shall be measured for each new tree shelter installed.

Basis of Payment
The tree shelter replacement shall be paid for at the contract unit price per Each for TREE
SHELTER REPLACEMENT.

TREE TRUNK PREDATOR PROTECTION REPAIR

This work shall consist of providing the necessary personnel and equipment to remove the
existing damaged predator protection and replacing it from the ground line to a height of 3 feet
with a one-half inch square mesh, galvanized, steel wire with a minimum gauge of 19 (poultry
netting) at a diameter of 14 inches measured from the center of the trunk with a 4-inch overlap.
The screen wire shall be secured with a minimum of four steel staples (hog rings).

The existing damaged trunk protection consists of the same material and dimensions.

May, June, and July, 2004 – remove and replace damaged predator protection as needed not to
exceed 500 unless authorized in writing by the Engineer.

Method of Measurement
The tree trunk predator repair will be measured for each new trunk wrap that is installed.

Basis of Payment
The tree trunk predator protection repair will be paid for at the contract unit price per Each for
TREE TRUNK PREDATOR PROTECTION REPAIR.
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LICENSES

Effective November 2, 1993

Prior to starting work, the Contractor shall furnish to the Resident Engineer visual proof that all
personnel on the job are properly licensed by the Illinois Department of Agriculture under the
provisions of the Illinois Custom or Public Applications of Pesticides Act.  The Resident
Engineer shall record in the project records book the names and license number of each
person.

COMPLETION DATE

This Contractor shall perform his work in such a manner that the project is completed on
October 31, 2004.

FLAGGER VESTS (BDE)

Effective:  April 1, 2003

Revise the first sentence of Article 701.04(c)(1) of the Standard Specifications to read:

“The flagger shall be stationed to the satisfaction of the Engineer and be equipped with a
fluorescent orange, fluorescent yellow/green or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of the American National
Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2 garments
and approved flagger traffic control signs conforming to Standard 702001 and Article
702.05(e).”

Revise Article 701.04(c)(6) of the Standard Specifications to read:

“(6) Nighttime Flagging.  The flagger station shall be lit by additional overhead lighting other
than streetlights.  The flagger shall be equipped with a fluorescent orange or fluorescent
orange and fluorescent yellow/green garment meeting the requirements of the American
National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2
garments.”

80101
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PARTIAL PAYMENTS (BDE)

Effective:  September 1, 2003

Revise Article 109.07 of the Standard Specifications to read:

“109.07 Partial Payments.  Partial payments will be made as follows:

(a) Progress Payments.  At least once each month, the Engineer will make a written
estimate of the amount of work performed in accordance with the contract, and the value
thereof at the contract unit prices.  The amount of the estimate approved as due for
payment will be vouchered by the Department and presented to the State Comptroller
for payment.  No amount less than $1000.00 will be approved for payment other than the
final payment.

The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.  Furthermore, progress payments may
be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act,
770 ILCS 60/23(c).

(b) Material Allowances.  At the discretion of the Department, payment may be made for
materials, prior to their use in the work, when satisfactory evidence is presented by the
Contractor.  Satisfactory evidence includes justification for the allowance (to expedite the
work, meet project schedules, regional or national material shortages, etc.),
documentation of material and transportation costs, and evidence that such material is
properly stored on the project or at a secure location acceptable and accessible to the
Department.

Material allowances will be considered only for nonperishable materials when the cost,
including transportation, exceeds $10,000 and such materials are not expected to be
utilized within 60 days of the request for the allowance.  For contracts valued under
$500,000, the minimum $10,000 requirement may be met by combining the principal
(material) product of no more than two contract items.  An exception to this two item
limitation may be considered for any contract regardless of value for items in which
material (products) are similar except for type and/or size.

Material allowances shall not exceed the value of the contract items in which used and
shall not include the cost of installation or related markups.  Amounts paid by the
Department for material allowances will be deducted from estimates due the Contractor
as the material is used.  Two-sided copies of the Contractor’s cancelled checks for
materials and transportation must be furnished to the Department within 60 days of
payment of the allowances or the amounts will be reclaimed by the Department.”

80116
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PAYMENTS TO SUBCONTRACTORS (BDE)

Effective:  June 1, 2000
Revised:  September 1, 2003

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts no later than 30 days from the receipt of each payment made to the Contractor.

State law addresses the timing of payments to be made to subcontractors.  Section 7 of the
Prompt Payment Act, 30 ILCS 540/7, generally requires that when a Contractor receives any
payment from the Department, the Contractor is required to make corresponding, proportional
payments to each subcontractor performing work within 15 calendar days after receipt of the
state payment.  Section 7 of the State Prompt Payment Act further provides that interest in the
amount of 2% per month, in addition to the payment due, shall be paid to any subcontractor by
the Contractor if the payment required by the Act is withheld or delayed without reasonable
cause.  The Act also provides that the time for payment required and the calculation of any
interest due applies to transactions between subcontractors and lower-tier subcontractors
throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the Act for purposes of compliance with the federal regulation
regarding payments to subcontractors.  This contract is subject to the following payment
obligations.

As progress payments are made to the Contractor in accordance with Article 109.07 of the
Standard Specifications for Road and Bridge Construction, the Contractor shall make a
corresponding partial payment within 15 calendar days to each subcontractor in proportion to
the work satisfactorily completed by each subcontractor.  The proportionate amount of partial
payment due to each subcontractor shall be determined by the quantities measured or
otherwise determined as eligible for payment by the Department and included in the progress
payment to the Contractor.  Subcontractors shall be paid in full within 15 calendar days after the
subcontractor's work has been satisfactorily completed.  The Contractor shall hold no retainage
from the subcontractors.

This Special Provision does not create any rights in favor of any subcontractor against the State
of Illinois or authorize any cause of action against the State of Illinois on account of any
payment, nonpayment, delayed payment or interest claimed by application of the State Prompt
Payment Act.  The Department will neither determine the reasonableness of any cause for delay
of payment nor enforce any claim to payment, including interest.  Moreover, the Department will
not approve any delay or postponement of the 15 day requirement.  State law creates remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished.  These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond in accordance with the Public Construction Bond Act, 30 ILCS 550.

80022
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TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)

Effective:  April 1, 1992 Revised:  January 1, 2003

To ensure a prompt response to incidents involving the integrity of work zone traffic control, the
Contractor shall provide a telephone number where a responsible individual can be contacted
24 hours-a-day.

When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify
and direct the Contractor to correct the deficiency within a specified time.  The specified time,
which begins upon notification to the Contractor, will be from ½ hour to 12 hours based upon the
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge.

The deficiency may be any lack of repair, maintenance or non-compliance with the traffic control
plan.

If the Contractor fails to correct the deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  The
calendar day(s) will begin with notification to the Contractor and end with the Engineer’s
acceptance of the correction.  The daily monetary deduction will be either $1,000 or 0.05
percent of the awarded contract value, whichever is greater.

In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the
cost thereof will be deducted from monies due or which may become due the Contractor.  This
corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities.

57291
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective:  January 1, 2003
Revised:  April 1, 2003

Add the following to Article 702.01 of the Standard Specifications:

“All devices and combinations of devices shall meet the requirements of the National
Cooperative Highway Research Program (NCHRP) Report 350 for their respective categories.
The categories are as follows:

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance.  These include cones, tubular markers,
flexible delineators and plastic drums with no attachments.  Category 1 devices shall be crash
tested and accepted or may be self-certified by the manufacturer.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous.  These include drums and vertical panels with lights,
barricades and portable sign supports.  Category 2 devices shall be crash tested and accepted
for Test Level 3.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles.  These include crash cushions, truck
mounted attenuators and other devices not meeting the definitions of Category 1 or 2.  Category
3 devices shall be crash tested and accepted for Test Level 3.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals and area lighting supports.  Currently, there is no
implementation date set for this category and it is exempt from the NCHRP 350 compliance
requirement.

The Contractor shall provide a manufacturer’s self-certification letter for each Category 1
device and an FHWA acceptance letter for each Category 2 and Category 3 device used on the
contract.  The letters shall state the device meets the NCHRP 350 requirements for its
respective category and test level, and shall include a detail drawing of the device.”

Delete the third, fourth and fifth paragraphs of Article 702.03(b) of the Standard Specifications.

Delete the third sentence of the first paragraph of Article 702.03(c) of the Standard
Specifications.

Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications.



FAP Route 585
Section D-2 Wetland Maintenance 2004

Henry County

10

Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read:

“When the work operations exceed four days, all signs shall be post mounted unless the
signs are located on the pavement or define a moving or intermittent operation.  When
approved by the Engineer, a temporary sign stand may be used to support a sign at
1.2 m (5 ft) minimum where posts are impractical.  Longitudinal dimensions shown on
the plans for the placement of signs may be increased up to 30 m (100 ft) to avoid
obstacles, hazards or to improve sight distance, when approved by the Engineer.
“ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located
within the limits of the mainline “ROAD CONSTRUCTION AHEAD” signs.”

Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of
the Standard Specifications.

80097
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